



MEMORANDUM

To: Mayor McAdams and Assembly Members
Jim Dinley, Administrator 

Through: Michael Harmon, P.E. Public Works Director 

From: Stephen Weatherman, P.E., Engineering Manager (CIP) 

cc: Dave Wolff, Finance Director
Mark Buggins, Environmental Superintendent

Date: 5 January, 2010

Subject: Sawmill Creek Road Sewer Phase III, CIP # 90579
Recommendation for Award of Construction Contract

The Public Works Department opened bids for this work on Tuesday December 29, 2009. The Invitation to Bid was published in Sitka, Anchorage and Juneau, in accordance with City and Borough procurement procedures. Two bids were received, as indicated in the following table.

Bidder	Base Bid	Additive Alt.	Total Bid
Southeast Earthmovers	\$1,292,380.00	\$71,660.00	\$1,364,040.00
McGraw Custom Construction	\$1,692,600.00	\$77,870.00	\$1,770,470.00

The Department proposes to award this contract to Southeast Earthmovers, for the Sawmill Creek Road Sewer Phase III in the amount of \$1,364,040.00

Fiscal Note:

The project has a total funding of \$2,210,000.00. The funding includes \$1,280,081.00 in ARRA funding of which 90% will be a direct grant and 10% will be repaid @ 1.5% as a 20 year loan. The total estimated of cost of the project is \$ 1,707,000.00.

Recommendation:

Award a contract to Southeast Earthmovers for completion of the Sawmill Creek Road Sewer Phase III, in the amount of \$1,364,040.00